STATE OF CALIFORNIA-BUSINESS, TRANSPORTATION AND HOUSING AGENCY EDMUND G. BROWN Jr.. Governor

DEPARTMENT OF TRANSPORTATION
DIVISION OF ENGINEERING SERVICES

OFFICE ENGINEER

1727 30™ Street MS-43

P.0. BOX 168041

SACRAMENTO, CA 95816-8041 Flex your power!
FAX (916) 227-6214 Be energy efficient!
TTY 711

December 2, 2011

08-Riv-91-15.6/21.6
08-448404
Project ID 0800000712

Addendum No. 4

Dear Contractor:

This addendum is being issued to the contract for CONSTRUCTION ON STATE HIGHWAY IN RIVERSIDE COUNTY IN
RIVERSIDE FROM ADAMS STREET TO THE ROUTE 60/215 SEPARATION.

Submit bids for this work with the understanding and full consideration of this addendum. The revisions declared in this
addendum are an essential part of the contract.

Bids for this work will be opened on Thursday, December 8, 2011.

This addendum is being issued to revise the Project Plans, the Notice to Bidders and Special Provisions, and the Bid book
Project Plan Sheets 104, 235, 244, 251, 252, 266, 336, 338, 340, 357, 371, 400, 401, 791, 1721, 1919, 1968, 1990, and 1991
are revised. Copies of the revised sheets are attached for substitution for the like-numbered sheets.

Project Plan Sheets 1081 A and 1081B are added. Copies of the added sheets are attached for addition to the project plans.

In the Special Provisions, Section 5-1.16, "NONHIGHWAY FACILITIES (INCLUDING UTILITIES)," of REVISED PER
ADDENDUM NO.1 DATED NOVEMBER 8§, 2011 in table for "Utility Relocation and Date of the Relocation," dates for
PUBLIC WORKS SEWER, utility item numbers 32, 33, 34, and 35 are revised to 05/01/2012 and item number 36 is revised
as follows:

"36. ABANDON SEWER LINE. BEFORE CONSTRUCTION BY OWNER"

In the Special Provisions, Section 5-1.16, "NONHIGHWAY FACILITIES (INCLUDING UTILITIES)," of REVISED PER
ADDENDUM NO.1 DATED NOVEMBER 8§, 2011 in the table for "Utility Relocation and Department-Arranged Time for
the Relocation," for PUBLIC WORKS SEWER, utility item number 89 is revised as follows:

89. Protect in place 6" Sewer Line U-19 Protect in place .
before construction Kane Street/Mulberry Street, Contractor to coordinate with City of
14 STREET WB ON RAMP Riverside Public Work

From Lt 180.29' STA 369+23.78 to Lt
176.25' STA 370+53.17 "GE1"
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In the Special Provisions, Section 10-1.39, "TIRE SHRED EXCAVATION," the fifth paragraph is revised as follows:

"At the end of each day any exposed material shall be covered with undamaged 12-mil polyethylene or an cquivalent
impermeable barrier to prevent windblown dispersion and precipitation run-off and run-on. When more than one sheet is
required to cover the material, the sheets shall be overlapped a minimum of 1.5 feet in a manner that prevents water from flowing
onto the material. The cover shall be secured in a manner that keeps it in place at all times. Driven anchors shall not be used
except at the perimeter of the exposed area. The cover shall be inspected and maintained in accordance with the requirements of
"Water Pollution Control” of these special provisions.

MEASUREMENT AND PAYMENT—Tire shred excavation will be measured and paid for by the cubic yard.

Full compensation for excavating, and loading of tire shred material shall be considered as included in the contract price
paid per cubic yard for tire shred excavation designated in the Engineer's Estimate and no additional compensation will be
allowed therefor."

In the Special Provisions, Section 10-1.40, "WASTE TRANSPORTATION AND DISPOSAL (TIRE SHRED
MATERIAL)," the eighth paragraph is revised as follows:

"The Contractor shall ensure that all persons who transport hazardous waste in a vehicle have a valid registration issued by
the California Integrated Waste Management Board in his or her possession while transporting the tire shred material.

MEASUREMENT AND PAYMENT—Waste transportation and disposal (tire shred material) will be measured and
paid for by the cubic yard. The estimated amount of tire shred material to be disposed of is shown on the plans."

In the Bid book, in the "Bid Item List," Items 52, 154, 159, 161, 176, 177, 178, 188, 190, 198, 199, 200, 201, 230, 231, 238,
and 263 are revised, [tems 344 and 345 are added, and Items 265, 270, and 343 are deleted as attached.

To Bid book holders:

Replace pages 5, 10, 11, 12, 13, 14, 16 and 20 of the "Bid Item List" in the Bid book with the attached revised pages 5,
10, 11, 12, 13, 14, 16 and 20 of the Bid Item List. The revised Bid Item List is to be used in the bid.

Inquiries or questions in regard to this addendum must be communicated as a bidder inquiry and must be made as noted
in the Notice to Bidders section of the Notice to Bidders and Special Provisions.

Indicate receipt of this addendum by filling in the number of this addendum in the space provided on the signature page
of the Bid book.

Submit bids in the Bid book you now possess. Holders who have already mailed their book will be contacted to arrange
for the return of their book.

Inform subcontractors and suppliers as necessary.
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This addendum and attachments are available for the Contractors' download on the Web site:

http://www.dot.ca.gov/hq/esc/oe/project_ads addenda/08/08-448404

If you are not a Bid book holder, but request a book to bid on this project, you must comply with the requirements of this
letter before submitting your bid.

Sincerely,

REBECCA D. HARNAGEL
Chief, Office of Plans, Specifications & Estimates

Office Engineer
Division of Engineering Services

Attachments



BID ITEM LIST

08-448404
Item | Item Item Description Unit of Estimated Unit Price Item Total
No. [Code Measure Quantity
41 150722 REMOVE PAVEMENT MARKER EA 13,000
42 150742 REMOVE ROADSIDE SIGN EA 120
43 150760 | REMOVE SIGN STRUCTURE EA 22
44 150763 REMOVE SIGN PANEL EA 1
45 150806 REMOVE PIPE LF 1,940
46 150820 REMOVE INLET EA 48
47 152316 RESET ROADSIDE SIGN (ONE POST) | EA 22
48 152386 RELOCATE ROADSIDE SIGN-ONE EA 42
POST
49 152396 RELOCATE SIGN PANEL EA 3
50 152430 ADJUST INLET EA 1

Sl 020829 | COLD PLANE HMA PAVEMENT (2" SQYD 42,100

MAX)
52 | 153210 | REMOVE CONCRETE cY 6,920
53 | 020830 | REMOVE MASONRY RETAINING LF 230
WALL
54 | 153223 | REMOVE UNSOUND CONCRETE CF 26
55 | 153235 | CLEAN BRIDGE DECK SQFT 54257
56 | 155003 | CAP INLET EA 8
57 |BLANK
58 |BLANK
59 | 157556 | BRIDGE REMOVAL, LOCATION F LS LUMP SUM | LUMP SUM
60 | 157557 | BRIDGE REMOVAL, LOCATIONG  |LS LUMP SUM | LUMP SUM
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Item | Item Item Description Unit of Estimated Unit Price Item Total

No. | Code _ Measure Quantity

141 | 043144 | DRIVE PILE (CLASS 90) EA 40
(ALTERNATIVE X)

142 [ 490740 | FURNISH PILING (CLASS 90) LF 1,226
(ALTERNATIVE V)

143 | 490741 DRIVE PILE (CLASS 90) EA 30
(ALTERNATIVE V)

144 | 490744 | FURNISH PILING (CLASS 140) LE 4,484
(ALTERNATIVE V)

145 | 490745 | DRIVE PILE (CLASS 140) EA 134
(ALTERNATIVE V)

146 | 020843 | FURNISH PILING (CLASS 90- LF 670
ALTERNATIVE X)

147 | 020844 | DRIVE PILE (CLASS 90- EA 28
ALTERNATIVE X)

148 | 043145 | 42" DRILLED HOLE LF 368

149 | 500001 | PRESTRESSING CAST-IN-PLACE LS LUMP SUM | LUMP SUM
CONCRETE

150 | 500050 | TIEBACK ANCHOR EA 22

151 [ 500060 | TIEDOWN ANCHOR EA 32

152 | 510051 STRUCTURAL CONCRETE, BRIDGE | CY 3,255

(F) FOOTING

153 | 510053 |STRUCTURAL CONCRETE, BRIDGE |CY 13,199

(F)

154 | 510060 | STRUCTURAL CONCRETE, CY 35,150

(F) RETAINING WALL

155 | 510061 STRUCTURAL CONCRETE, SOUND €Y 51

(F WALL

156 |510072 | STRUCTURAL CONCRETE, BARRIER | CY 1,839

(F) SLAB

157 | 510086 | STRUCTURAL CONCRETE, CY 523

(F) APPROACH SLAB (TYPE N)

158 | 510087 | STRUCTURAL CONCRETE, CY 53
APPROACH SLAB (TYPE R)

159 | 510090 |[STRUCTURAL CONCRETE, BOX CY 1,740

(F) CULVERT

160 | 043146 | STRUCTURAL CONCRETE, APPRON |CY 111

(F) SLAB
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08-448404

Item | Item Item Description Unit of Estimated Unit Price Item Total
No. | Code Measure Quantity
161 |510502 | MINOR CONCRETE (MINOR 2 470
(F) STRUCTURE)
162 [510524 [ MINOR CONCRETE (SOUND WALL) [CY 24
163 | 043147 | STRUCTURAL CONCRETE, PILE CAP |CY 106
(F)
164 043148 | ARCHITECTURAL SURFACE SQFT 33,336
(F) (TEXTURE CONCRETE) FRACTURED

RIB TEXTIIRE
165 | 043149 | ARCHITECTURAL SURFACE SQFT 29,665
B (TEXTURE CONCRETE)SPLIT SLATE

TEXTIIRE
166 | 043150 | ARCHITECTURAL SURFACE SQFT 248,796
(F) (TEXTURE CONCRETE)FRACTURED

RIB SPLIT SIATE TEXTIIRE
167 |511106 | DRILL AND BOND DOWEL LF 622
168 |[511118 | CLEAN EXPANSION JOINT LF 220
169 |[511124 | RAPID SETTING CONCRETE (PATCH) | CF 26

170 |512206 | FURNISH PRECAST PRESTRESSED EA
CONCRETE GIRDER (70'-80"

-

171 | 512207 | FURNISH PRECAST PRESTRESSED EA 16
CONCRETE GIRDER (80'-90")

172 |512208 | FURNISH PRECAST PRESTRESSED EA 25
CONCRETE GIRDER (90'-100")

173 | 512280 | FURNISH PRECAST PRESTRESSED EA
CONCRETE BULB-TEE GIRDER (110'-

-

120)
174 |512282 |FURNISH PRECAST PRESTRESSED | EA 9
CONCRETE BULB-TEE GIRDER (130'-
140
175 |512500 | ERECT PRECAST PRESTRESSED EA 64
CONCRETE GIRDER
176 | 517961 | SOUND WALL (BARRIER) SQFT 10,100
(F) (MASONRY BLOCK)
177 |518002 | SOUND WALL (MASONRY BLOCK) | SQFT 7,207
()
178 | 020845 | SOUND WALL (BARRIER SQFT 2,170
(F) CONCRETE)
179 | 518050 |PTFE BEARING EA 6
180 | 518051 | PTFE SPHERICAL BEARING EA 16
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08-448404
[tem | Item Item Description Unit of Estimated Unit Price Item Total
No. | Code Measure Quantity
181 | 519081 JOINT SEAL (MR 1/2") LE 58
182 | 519088 | JOINT SEAL (MR 1") LF 751
183 |519093 | JOINT SEAL ASSEMBLY (MR 3") LE 37
184 519095 | JOINT SEAL ASSEMBLY (MR 4") LF 37
185 | 519097 |[JOINT SEAL ASSEMBLY (MR 5") LF 36
186 | 519100 [JOINT SEAL (MR 2") LE 246
187 |519114 | JOINT SEAL ASSEMBLY (MR 8") LF 24
188 |520101 BAR REINFORCING STEEL LB 308,838
(F)
189 |520102 | BAR REINFORCING STEEL (BRIDGE) | LB 3,666,437
(F)
190 |520103 | BAR REINFORCING STEEL LB 4,513,570
(43)] (RETAINING WALL)
191 | 530100 |SHOTCRETE £ 859
(F)
192 |540102 | TREAT BRIDGE DECK SQFT 54,257
(¥)
193 | 540104 | WATERPROOFING AND COVER SQFT 11,502
(F)
194 | 043151 PUBLIC SAFETY PLAN LS LUMP SUM | LUMP SUM
195 | 540108 | FURNISH BRIDGE DECK GAL 584
TREATMENT MATERIAL
196 |550203 | FURNISH STRUCTURAL STEEL LB 2,168,415
(F) (BRIDGE)
197 ]550204 | ERECT STRUCTURAL STEEL LB 2,168,415
F (BRIDGE)
198 |560203 | FURNISH SIGN STRUCTURE LB 10,483
F (BRIDGE MOUNTED WITH
WATKWAY)
199 | 560204 | INSTALL SIGN STRUCTURE (BRIDGE | LB 10,483
(F) MOUNTED WITH WALKWAY)
200 | 560218 | FURNISH SIGN STRUCTURE (TRUSS) | LB 316,850
()
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BID ITEM LIST

08-448404

Item | Item Item Description Unit of Estimated Unit Price Item Total

No. |Code Measure Quantity

201 [ 560219 [INSTALL SIGN STRUCTURE (TRUSS) |LB 316,850

(F)

202 [560233 | FURNISH FORMED PANEL SIGN SQFT 3,690
(OVERHEAD)

203 | 560245 | FURNISH LAMINATED PANEL SIGN | SQFT 490
(1"-TYPE B)

204 |560246 | FURNISH LAMINATED PANEL SIGN | SQFT 180
(2 1/2"-TYPE B)

205 |[560248 | FURNISH SINGLE SHEET SQFT 1,940
ALUMINUM SIGN (0.063"-
IINFRAMED

206 [560249 | FURNISH SINGLE SHEET SQFT 1,190
ALUMINUM SIGN (0.080"-
IINFRAMETN

207 | 560251 FURNISH SINGLE SHEET SQFT 250
ALUMINUM SIGN (0.063"-FRAMED)

208 [ 560252 | FURNISH SINGLE SHEET SQFT 450
ALUMINUM SIGN (0.080"-FRAMED)

209 |561014 |[54" CAST-IN-DRILLED-HOLE LF 38
CONCRETE PILE (SIGN
EOUNDATIONY

210 |561016 | 60" CAST-IN-DRILLED-HOLE LF 440
CONCRETE PILE (SIGN
FOUNDATIONY

211 [ 020846 | ROADSIDE SIGN (WALL MOUNTED | EA 17
SIGN)

212 | 566011 ROADSIDE SIGN - ONE POST EA 140

213 | 566012 ROADSIDE SIGN - TWO POST EA 16

214 | 568001 INSTALL SIGN (STRAP AND SADDLE | EA 6
BRACKET METHOD)

215 [ 568007 |INSTALL SIGN OVERLAY SQFT 16

216 | 568023 | INSTALL ROADSIDE SIGN EA 22
(LAMINATED WOOD BOX POST)

217 | 575004 | TIMBER LAGGING MFBM 30

(F)

218 |590115 | CLEAN AND PAINT STRUCTURAL LS LUMP SUM | LUMP SUM
STEEL

219 [597600 | PREPARE AND PAINT CONCRETE SQFT 490,000

220 | 620002 | 6" ALTERNATIVE PIPE CULVERT LE 23
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BID ITEM LIST

08-448404
Item | Item Item Description Unit of Estimated Unit Price Item Total
No. | Code Measure Quantity
221 | 620060 12" ALTERNATIVE PIPE CULVERT LF 730
222 | 620100 18" ALTERNATIVE PIPE CULVERT LF 1,750
223 | 620140 | 24" ALTERNATIVE PIPE CULVERT LF 170
224 1620180 |30" ALTERNATIVE PIPE CULVERT LF 760
225 | 620300 | 48" ALTERNATIVE PIPE CULVERT LF 67
226 1020847 | 30" X 10" ALTERNATIVE PIPE ARCH |LF 56
CULVERT
227 | 650010 12" REINFORCED CONCRETE PIPE LF 570
228 | 650012 15" REINFORCED CONCRETE PIPE LF 70
229 [ 650014 18" REINFORCED CONCRETE PIPE LF 3,390
230 | 650018 | 24" REINFORCED CONCRETE PIPE LF 2,290
231 | 650022 | 30" REINFORCED CONCRETE PIPE LF 540
232 [ 650026 | 36" REINFORCED CONCRETE PIPE LF 530
233 | 650034 | 48" REINFORCED CONCRETE PIPE LF 120
234 | 650038 | 54" REINFORCED CONCRETE PIPE LF 570
235 [ 650042 | 60" REINFORCED CONCRETE PIPE LF 120
236 [ 665010 12" CORRUGATED STEEL PIPE LF 280
237 | 665016 18" CORRUGATED STEEL PIPE (.064" | LF 120
THICK)
238 | 665035 | 36" CORRUGATED STEEL PIPE (.064" | LF 53
THICK)
239 (020848 | 21" SLOTTED CORRUGATED STEEL |LF 470
PIPE (.064" THICK)
240 | 665716 18" SLOTTED CORRUGATED STEEL |LF 360
PIPE (.064" THICK)
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BID ITEM LIST

08-448404
Item | Item Item Description Unit of Estimated Unit Price Item Total
No. |Code Measure Quantity
261 | 731521 | MINOR CONCRETE (SIDEWALK) CY 410
262 | 731623 | MINOR CONCRETE (CURB RAMP) cY 43
263 | 750001 | MISCELLANEOUS IRON AND STEEL |LB 59,924
(F)
264 020852 |[12"X 12" STEEL GATE EA 2
265 | BLANK
266 | 750501 | MISCELLANEOUS METAL (BRIDGE) |LB 6,820
(F)
267 | 750505 | BRIDGE DECK DRAINAGE SYSTEM |LB 12,264
)
268 | 800360 | CHAIN LINK FENCE (TYPE CL-6) LF 22,873
)
269 | 020853 | STEEL PICKET FENCE LF 340
270 | BLANK
271 | 802580 | 12' CHAIN LINK GATE (TYPE CL-6) EA 19
272 | 802640 | 18' CHAIN LINK GATE (TYPE CL-6) EA 8
273 | 810116 [ SURVEY MONUMENT (TYPE D) EA 56
274 | 820107 | DELINEATOR (CLASS 1) EA 54
275 | 820112 | MARKER (CULVERT) EA 16
276 |820130 | OBJECT MARKER EA 15
277 | 832001 | METAL BEAM GUARD RAILING LF 4,920
278 | 833031 | CHAIN LINK RAILING (TYPE 6) LF 1,702
(F) -
279 | 020854 | METAL HAND RAILING LF 200
280 | 833140 | CONCRETE BARRIER (TYPE 26) LF 1,431
(F)
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BID ITEM LIST

08-448404
Item | Item Item Description Unit of Estimated Unit Price Item Total
No. [Code Measure Quantity
341 | 020875 | MODIFY SIGNAL (LOCATION 8) LS LUMP SUM | LUMP SUM
342 | 869075 | SYSTEM TESTING AND LS LUMP SUM | LUMP SUM
DOCUMENTATION
343 | BLANK
344 | 800427 | CHAIN LINK FENCE (TYPE CL 3.0) LF 580
345 1999990 | MOBILIZATION LS LUMP SUM | LUMP SUM
TOTAL BID:
FOR ITEMS: $
TOTAL BID
FOR TIME: X $30,000.00 = 8
WORKING DAYS BID COST PER DAY

(Not to exceed 840 Days)

TOTAL BID FOR COMPARISON (COST PLUS TIME): $
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